



EXHIBIT 7 – Consideration Payment Time Schedule



1. INTRODUCTION

The purpose of this Exhibit is to set forth the payment flow of the Public Consideration by the Granting Authority. The Consideration is segregated in Investment Consideration and Operation Consideration

2. OPERATING LANDMARK

The Operating Landmarks are related to the payment start of the Monthly Operation Consideration and were defined 2 Operating Landmarks to the LRV:

Operating Landmark no.	Comprised Section	Operation Start (no. of months after the signature of the Agreement)	PROPORTIONAL CONSIDERATION
1	Sections 1 and 2 Comércio - Baixa do Fiscal	Up to 19 months	25% of the MONTHLY OPERATION CONSIDERATION
2	Section 3 Baixa do Fiscal - São Luís de Paripe	Up to 25 months	100% of the MONTHLY OPERATION CONSIDERATION

3. CONSIDERATION PAYMENT

The charts below represent the flow of the Monthly Investment Consideration and Monthly Operation Consideration, taking into account the implementation term of the phases of the Suburb LRV.

Half-Year	Period (from the signature of the agreement)	Monthly Investment Consideration	Monthly Operation Consideration (not considering the performance discount) ***
1	Month 16 to 21*		R\$ 535,208.33
2	Month 22 to 27**		R\$ 535,208.33 / R\$ 2,140,833.33
3	Month 28 to 33		R\$ 2,140,833.33
4	Month 34 to 39		R\$ 2,140,833.33
5	Month 40 to 45	R\$ 12,134,624.98	R\$ 2,140,833.33
6	Month 46 to 51	R\$ 12,009,735.58	R\$ 2,140,833.33
7	Month 52 to 57	R\$ 11,884,846.19	R\$ 2,140,833.33
8	Month 58 to 63	R\$ 11,759,956.79	R\$ 2,140,833.33



Half-Year	Period (from the signature of the agreement)	Monthly Investment Consideration ***	Monthly Operation Consideration (not considering the performance discount) ***
9	Month 64 to 69	R\$ 11,635,067.39	R\$ 2,140,833.33
10	Month 70 to 75	R\$ 11,510,177.99	R\$ 2,140,833.33
11	Month 76 to 81	R\$ 11,385,288.60	R\$ 2,140,833.33
12	Month 82 to 87	R\$ 11,260,399.20	R\$ 2,140,833.33
13	Month 88 to 93	R\$ 11,135,509.80	R\$ 2,140,833.33
14	Month 94 to 99	R\$ 11,010,620.41	R\$ 2,140,833.33
15	Month 100 to 105	R\$ 10,885,731.01	R\$ 2,140,833.33
16	Month 106 to 111	R\$ 10,760,841.61	R\$ 2,140,833.33
17	Month 112 to 117	R\$ 10,635,952.22	R\$ 2,140,833.33
18	Month 118 to 123	R\$ 10,511,062.82	R\$ 2,140,833.33
19	Month 124 to 129	R\$ 10,386,173.42	R\$ 2,140,833.33
20	Month 130 to 135	R\$ 10,261,284.02	R\$ 2,140,833.33
21	Month 136 to 141	R\$ 10,136,394.63	R\$ 2,140,833.33
22	Month 142 to 147	R\$ 10,011,505.23	R\$ 2,140,833.33
23	Month 148 to 153	R\$ 9,886,615.83	R\$ 2,140,833.33
24	Month 154 to 159	R\$ 9,761,726.44	R\$ 2,140,833.33
25	Month 160 to 165	R\$ 9,636,837.04	R\$ 2,140,833.33
26	Month 166 to 171	R\$ 9,511,947.64	R\$ 2,140,833.33
27	Month 172 to 177	R\$ 9,387,058.24	R\$ 2,140,833.33
28	Month 178 to 183	R\$ 9,262,168.85	R\$ 2,140,833.33
29	Month 184 to 189	R\$ 9,137,279.45	R\$ 2,140,833.33
30	Month 190 to 195	R\$ 9,012,390.05	R\$ 2,140,833.33
31	Month 196 to 201	R\$ 8,887,500.66	R\$ 2,140,833.33
32	Month 202 to 207	R\$ 8,762,611.26	R\$ 2,140,833.33
33	Month 208 to 213	R\$ 8,637,721.86	R\$ 2,140,833.33
34	Month 214 to 219	R\$ 8,512,832.46	R\$ 2,140,833.33
35 - 38	Month 220 to 240	-	R\$ 2,140,833.33

All values are expressed in Brazilian Reais (R\$) in an absolute form.

***Monthly Operation Consideration due from the 19th month.**

****Monthly Operation Consideration in the amount of R\$ 535,208.33 due between the months 22 and 24, and in the amount of R\$ 2,140,833.33 due from the month 25.**

*****The submitted values of the Monthly Operation Consideration, as well as of the Monthly Investment Consideration, are benchmarks, considering the maximum applicable values and subject to reduction based on the Contractor's Economic Proposal.**